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TFC Contract No. 18-088-000
Freese and Nichols, Inc.
Assignment No. 2

Project No. 18-014A-5531

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
FREESE AND NICHOLS, INC.

TFC CONTRACT NO. 18-088-000
ASSIGNMENT NO. 2

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2
(hereinafter referred to as “Assignment No. 2” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Freese and Nichols, Inc., located at 4055 International
Plaza, Suite 200, Fort Worth, Texas 76109 (hereinafter referred to as “PSP”) (TFC and PSP are
hereinafter referred to individually as a “Party” or collectively as “Parties”), to be subject to the
terms and conditions that follow:

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing third-party peer review services for construction
documents for the mechanical, electrical, and plumbing renovation and replacement work in five
(5) state office buildings at the Health and Human Services Commission (“HHSC”) and the
Department of State Health Services (“DSHS”) Austin, Texas Headquarters Campuses,
including: (i) Brown-Heatly Building; (ii) Robert D. Moreton Building; (iii) DSHS Records
Building; (iv) DSHS Tower; and (v) DSHS Services Building (hereinafter referred to as the
“Project”), as further depicted in “Exhibit A-2,” PSP’s IDIQ Assignment No. 2 Proposal dated
October 25, 2019, attached hereto and incorporated herein for all purposes and consisting of five

(5) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 2.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.
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FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not
exceed the sum of Nineteen Thousand Six Hundred Fifty-Five and No/100 Dollars ($19,655.00).
No more frequently than once per month, PSP shall submit a Pay Application to TFC for
services performed and reasonable and necessary costs and expenses incurred through the last
day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance with
Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:
For this Assignment No. 2, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors

(hereinafter referred to as the “List™), attached hereto and incorporated herein for all purposes as
“Exhibit B-2.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is
and/or was inadequate or their continued involvement with the Project is, will, or has become
detrimental to the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to
amend a particular part of this Assignment, general conflicts in language between any such
attachment and this Assignment shall be construed consistently with the terms of this
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION FREESE AND NICHOLS, INC.
By Ml Nk By Wt o, ¥
Mike Novak Alfred Vidaurri, Jr.

Executive Director

Diate 6f escccution: 12/03/2019 | 8:24 AM CST

GC MAV
Dir M

DED @

Vice President

Date of execution: 12/03/2019 | 8:04 AM CST
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EXHIBIT A-2

PSP’S IDIQ ASSIGNMENT NO. 2 PROPOSAL DATED OCTOBER 25, 2019
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standing service

October 25, 2019

Kathy Panak

Senior Project Manager
Facilities Design & Construction
Texas Facilities Commission
1711 San Jacinto

Austin TX 78701

Re: Texas Facilities Commission / 18-014A-5531 - Peer Review (19-4708).

Dear Ms. Panak:

Pursuant to your email dated October 1, 2019, subsequent emails, and a phone conversation with Ms
Panak on October 22,2019, Freese and Nichols, Inc. (FNI) is pleased to submit this proposal to the Texas
Facilities Commission (Client) for providing professional Architectural and Engineering services
associated with the 18-014A-5531 - Peer Review IDIQ Assignment Proposal Request. Scott Vaughan will
be our project manager for this important project which shall be accomplished under our Professional
Services Agreement IDIQ No. 18-088-000. This proposal supersedes the previous proposal submitted on
October 11, 2019.

SCOPE OF SERVICES

FNI will render professional Architectural and Engineering services listed below.

Design Phase Services:
e FNI will review the Construction Documents submittals at the 65% design stage and the 90%
design stage and provide comments to TFC for the following tasks.

o Building BHB - Task/Building Item #4A: Replace the existing dual duct VAV boxes on floors
4 thru 7. Provide new boxes with new DDC controls.

o Building BHB - Task/Building Item #5: Replace the three single zone air handling units on
the first floor. Replace the ductwork in the mechanical rooms. Reuse the existing control
valves, piping, and controls sequences.

o Building BHB - Task/Building Item #6: Replace the 23 blow-thru units on floors 1 thru 7.
Replace the ductwork in the mechanical rooms. Reuse the existing control valves, piping,
and controls sequences.

o Building BHB - Task/Building Item #7: Replace one outside air unit located on the 6th floor.
Replace the ductwork in the mechanical rooms. Reuse the existing control valves, piping,
and controls sequences.

o Building BHB - Task/Building Item #11: Add a UPS for each DDC Controls panel.

o Building BHB - Task/Building Item #13: Add a dedicated circuit for the DDC control panel
on the 1st floor.
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o Building BHB - Task/Building Item #15: Add refrigerant signage to comply with ASHRAE
standards and the International Mechanical Code.

o Building BHB - Task/Building Item #16: Replace the existing fire/smoke dampers with
pnheumatic actuators with new electric combination fire/smoke dampers.

o Building BHB - Task/Building Item #18: Install a new rod and clevis hanger in room 6301.
Relocate sprinkler piping to avoid rubbing against existing ductwork.

o Building BHB - Task/Building Iltem #24: Atrium - Wall infill 2-hour wall.

o Building BHB - Task/Building Item #25: Stair exit pathway - Rated door and hardware
replacement.

o Building BHB - Task/Building Item #31: Wall treatment - Test for code compliance. This task
was removed from our scope by TFC.

o Building DHSB - Task/Building Item #12: Add 4 exit signs.

o Building RDM - Task/Building ltem #2: Add PRV to domestic water piping.

o Building RDM - Task/Building Item #11: Address lobby cladding issue.

Our Scope of services and fee are based on the below assumptions:

o This proposal is for design phase services.

s FNI’s reviews for design phase services will be for coordination between design disciplines, code
review, potential constructability issues, and for any perceived design related deficiencies.

s FNI will provide typed comments with a PDF writer directly on the drawing or specification files
for the design phase reviews.

SCHEDULE

FNI is authorized to commence work on the Project upon issuance of a Notice to Proceed (NTP) by the
TFC following execution of an Agreement for the proposed services.
e FNI agrees to complete the 65% third-party design review services within ten (10) working days
from receipt of the 65% review documents.
¢ FNI agrees to complete the 90% third-party design review services within ten (10) working days
from receipt of the 90% review documents.
If FNI services are delayed through no fault of FNI, FNI shall be entitled to equitable adjustment of
compensation and FNI shall be entitled to adjust contract schedule consistent with the number of days
of delay.

EXCLUSIONS/CLARIFICATIONS
s FNI has not included fee for questions from the Architects or Engineers concerning FNI peer
review comments.
¢ FNI has not included fee for meetings with the Architects or Engineers concerning FN| peer review
comments.
e FNI has not included fee for onsite meetings with TFC or travel for such meetings concerning FNI
peer review comments.

COMPENSATION
FNI proposes to furnish professional services as described herein for a not-to-exceed fee of Nineteen
Thousand, Six Hundred Fifty-Five Dollars and No Cents ($19,655.00).

If FNI sees the Scope of Services changing so that additional services are required, FN! will notify the
CLIENT for the CLIENT’s approval before proceeding. Additional services shall be computed based on
effort required for additional tasks.
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TERMS AND CONDITIONS OF AGREEMENT

We propose to furnish our services as described herein in accordance with Professional Services
Agreement IDIQ No. 18-088-000.

We appreciate this opportunity to submit this proposal. If additional information or clarification is desired,
please do not hesitate to contact us.

Sincerely,

FREESE AND NICHOLS, INC.

Scott Vaughan
Project Manager

%=

Vimal Nair, P.E.
Vice President
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Good afternoon, Mr. Nair.

TFC is doing a deferred maintenance, mechanical renovation project in Austin, Texas which needs third party/peer
review services. Is your firm interested in submitting a proposal for services off your firm’s IDIQ contract with TFC?

The project is for five Health and Human Services Buildings at 4900 North Lamar in Austin. Almost all of the project work
is in one of the five, the Brown Heatly Building. Most of the project work is mechanical with minor electrical and
plumbing. There is a relatively small architectural portion correcting an SFMO-cited deficiency for an existing
unprotected vertical opening in the lower three floors of the; Brown Heatly Building.

While most of the project is MEP, peer review with Life Safety Code (NFPA 101) expertise for the vertical opening and
exiting issues is required as well.

Below is the scope and current schedule for the project. Hvac | etec | A rer|PL BG’ ST*| PP
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS
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(Name, Company Name, Address & Contact Person (Project Manager))

A. PSP Project Manager:

Scotty Vaughan

( (Name)

Freese and Nichols, Inc.

(Company)

4055 International Plaza, Suite 200

817-307-1672

(Address)
(Cell #)

STV @freese.com

(Email)

B. Subcontractors:

(Name)

(Company)

(Address)

(Cell #)

(Email)

(Name)

(Company)
(Address)

(Cell #)

(Email)

(Name)

(Company)
(Address)

(Cell #)

(Email)

(Name)

(Company)
(Address)

(Cell #)

(Email)

For use with all 2018 IDIQs
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